

MED-CR50-0.12

Chippewa Road Bridge No. 1 Replacement

Addendum #1

Date: 04/17/2019

1.) Clarification; An Asbestos inspection has been completed for this existing structure and the result is “No Asbestos Present”. Contractor will still be required to file the Demolition and Renovation form to the OEPA.

2.) Clarification; Medina County Engineer's Office will coordinate discussions with Lorain-Medina Rural Electric as it pertains to Crane Coordination after the Contractor is selected for the project. Preliminary discussions with the electric company have already occurred.